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CONSTRUCTION ENGINEERING INSPECTION SERVICES FOR THE 
ROUTE 7 & ROUTE 659 INTERCHANGE 

 

1.0 PURPOSE AND GENERAL INFORMATION 

The intent of this Request for Proposal (“RFP”) is to obtain proposals from 
qualified Consultants to perform comprehensive Construction Engineering and 
Inspection Services (“CEI”) during the construction of the Route 7/Route 659 
Interchange project (the “Project”), in Loudoun County, Virginia.  The Project is 
both federally funded and a Virginia Department of Transportation (VDOT) 
approved and locally administered Project with certain VDOT guidelines for 
Disadvantaged Business Enterprises (DBE) requirements, Small, Women and 
Minority (SWaM) Businesses utilization and various records and forms. More 
information is found in Section 5.0 Scope of Work.   Work will include on-site 
quality assurance and  control, administrative services, materials testing, 
construction engineering  and inspection services. The award for the 
construction of the Project is anticipated to occur in March or April of 2015.  

2.0 COMPETITION INTENDED 

It is the County’s intent that this RFP permits competition.  It shall be the Offeror’s 
responsibility to advise the Purchasing Agent in writing if any language, 
requirement, specification, etc., or any combination thereof, inadvertently restricts 
or limits the requirements stated in this RFP to a single source.  The Purchasing 
Agent must receive such notification not later than fifteen (15) days prior to the date 
set for acceptance of proposals. 

3.0 BACKGROUND INFORMATION 

The services to be performed by the successful offeror will consist of CEI 
services to facilitate management and administration of the Project for the 
Loudoun County Department of Transportation and Capital Infrastructure (DTCI).  
The estimated duration of the Project, to include final acceptance, administrative 
“close out”, and VDOT audit is approximately thirty months (30) months.  The 
construction contract will be a until price contract. 

The interchange is a Single Point Urban Interchange (SPUI).  Project includes 
approximately 1.4 miles of construction/ reconstruction of Belmont Ridge Road to 
a four (4) lane divided section from the interchange limits at Route 7 to 
Gloucester Parkway.  This Project includes, but is not limited to: Bridge over 
Route 7 and 4 interchange ramps; surveying, major earth work operations, rock 
excavation and blasting, erosion and sediment control, storm water management 
pond construction and modification; demolition of pavement, installation of 
pavement, road closures, traffic control, temporary median pavement, installation 
and maintenance of concrete traffic barriers; installation of curb & gutter, storm 
sewer, culvert crossings, and a triple 8’x10’ box culvert; temporary and 
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permanent signage and pavement markings, signalization, lighting, and 
landscaping. This Project also includes utility relocations of dry utilities (by 
others), utility coordination, construction of water lines to be owned and operated 
by Loudoun Water, and coordination with adjacent projects. This Project also 
requires complete compliance with all applicable permits and other regulations, 
including environmental control and compliance with wetlands permits, grading 
permits and all other applicable environmental permits.  Once complete, this 
interchange will be turned over to the Commonwealth of Virginia.    

The County of Loudoun, Virginia (County) requests proposals to fulfill the general 
criteria, tasks and services as described in this RFP.  Additional responsibilities 
may be added during the development of the construction project and as stated 
in the Project Contract Documents.  The Route 7/659 Interchange Project shall be 
constructed in accordance with the County approved Plans and Special Provisions, 
VDOT Specifications and Standards, VDOT testing guidelines and all other 
applicable procedures and guidelines for the administration of a VDOT and County 
project.  A CD containing the Route 7/Route 659 plans will be provided to 
shortlisted firms only. 

4.0 OFFEROR’S MINIMUM QUALIFICATIONS 

Offerors must demonstrate that they have the resources and capability to provide 
the materials and services as described herein.   All offerors must submit the 
documentation indicated below with their proposal.   Failure to provide any of the 
required documentation shall be cause for proposal to be deemed non-
responsible and rejected.   

In order to be eligible for this contract, Offerors shall meet the following criteria: 

4.1 All Offerors shall include with their proposals a list of three (3) comparable 
projects that have been successfully completed in the last ten (10) years   
providing construction management, inspection and engineering services. 
Two (2) of the comparable projects shall be for interchange construction 
projects with scopes similar to the Route 7/ Route 659 Interchange Project 
and with a construction cost of approximately $60 million dollars; one (1) 
comparable project may be for a  VDOT road construction/improvement 
project with a construction cost of approximately $50 million dollars.  Lists 
are to  include names and locations of projects, project descriptions of 
sufficient detail to allow determination of projects size and scope, contract 
costs, contract schedule milestones, and names, addresses, current 
phone numbers, and e-mail addresses of architects and owners.  Bidder 
hereby releases listed references from all claims and liability for damages 
which may result from the information provided by the reference.  
Reference Paragraph 6.3D. 

 Comparable projects would include construction management, 
inspection and engineering services of interchanges or other 
substantial road construction/improvement projects as identified above 
according to VDOT plans and specifications. 



CEI Services for the Route 7 & Route 659 Interchange 
RFQ 132 

Page 5 of 40 
 

 A successfully completed project shall include: that the project was 
completed within the contract time, including any owner approved time 
extensions, that the project was completed at or below the contract 
award amount, including any subsequent owner approved cost change 
orders, that the project was completed in accordance with the contract 
documents.   

 4.2 Offerors shall provide inspectors with VDOT material testing and   
  technician certifications in asphalt, soils compaction, concrete, nuclear  
  safety, pavement markings and all other certifications necessary with a  
  minimum of three (3) years road and bridge construction inspection   
  experience.  Offerors shall provide with their proposals copies of these  
  certifications for the staff proposed for this work.  Reference Paragraph  
  6.3E. 

4.3 Offerors shall provide Virginia Department of Conservation and Recreation 
 Certified Erosion and Sediment Control Inspector with a minimum of three 
 (3) years inspection experience.  Offerors shall provide with their 
 proposals copies of these certifications for the staff proposed for this work.  
 Reference Paragraph 6.3E. 

 4.4 Offerors shall provide a senior inspector with significant VDOT bridge  
  inspection experience and all necessary certifications with a  minimum of  
  six (6) years road and bridge construction inspection experience.  Offerors 
  shall provide with their proposals copies of these certifications for the staff  
  proposed for this work.  Reference Paragraph 6.3E. 

 4.5 The Offeror’s Construction Manager (“CM”) shall possess a Bachelor  
  of Science in Civil Engineering, Construction Management or other related 
  curricula and have 10 years of experience in the management of   
  roadway construction projects.  Recognition as a Certified Construction  
  Manager through the Construction Management Association of America  
  (CMAA) or similar Construction Manager Certification is preferred.    
  Reference Paragraph 6.3E. 

4.6 Offerors shall execute and return with their proposal the Certification 
Regarding Debarment forms (Attachment 4), if your firm, subconsultant, 
subcontractor, or any person associated therewith in the capacity of 
owner, partner, director, officer or any position involving the administration 
of Federal or State funds: 

 Is currently under suspension, debarment, voluntary exclusion or 
determination of ineligibility by any federal agency. 

 Has been suspended, debarred, voluntarily excluded or determined 
ineligible by any federal agency within the past three (3) years. 

 Does have a proposed debarment pending; or has been indicted, 
convicted, or had a civil judgment rendered against it or them by a 
court of competent jurisdiction in any matter involving fraud or official 
misconduct within the past three (3) years. 

Any of the above conditions will not necessarily result in denial of award, 
but it will be considered in determining Offeror responsibility. For any 
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condition noted, indicate to whom it applies, initiating agency, and dates of 
action. Providing false information may result in Federal criminal 
prosecution or administrative sanctions. 

5.0 SCOPE OF SERVICES 

All requirements for inspection, materials testing, engineering and construction 
management shall follow criteria as set forth by the VDOT Materials Division’s 
Manual of Instructions and Test Methods Manual.  Acceptance procedures shall 
meet VDOT standards and 23 CFR 637.  Inspection procedures, requirements and 
documentation shall comply with the VDOT Inspection Manual, April 2008.  The 
estimated duration of CEI Services in thirty (30) months. 

The selected Consultant for CEI Services responsibilities will include: 

 Full time on-site inspection, project administrative and engineering duties 
and related work, to include overtime rates greater than forty (40) hours 
per week.  The County will provide a County Construction Manager to 
oversee all related construction engineering, administration and 
coordination with the County, the Consultant (CEI Firm), VDOT/FHWA, 
the Engineer, the Construction Contractor and all other agencies or 
citizens concerned. 

 The Project staffing by the Consultant is presently anticipated to include 
at a minimum one (1) Construction Manager, two (2) full time inspectors, 
one being a senior inspector with extensive bridge inspection experience, 
and one (1) inspector “on call”. Additional staff may be needed to provide 
all administrative and clerical work. 

 In addition to the construction administration and quality 
assurance/control of all construction related activities, the Consultant 
shall perform and record all on-site materials testing, to include 
compressive stress tests for concrete field cylinders and other laboratory 
required testing.  If a separate subconsultant is used for materials testing, 
the Consultant shall provide all necessary coordination, scheduling and 
all other support as necessary to ensure the correct frequency, locations, 
documentation and type of testing required for all aspects of the project. 

 A Project field office/trailer will be provided by the Construction Contractor 
in accordance with the specifications and contract. Computers, with 
internet service, transportation, applicable computer software, cellular 
phone with two-way radio capabilities (compatible with the County’s) and 
all other necessary equipment and supplies shall be provided by the 
Consultant.   

5.1 Requirements of the Consultant.  It shall be the responsibility of the 
Consultant staff to monitor and inspect the work of the Construction 
Contractor such that the Project is constructed in conformity with the 
plans, specifications, and special provisions for the Construction Contract.  
Observe the Construction Contractor’s work to determine the progress 
and quality of work.  Identify discrepancies, report discrepancies to the 
County and the Construction Contractor so that the Construction 
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Contractor can correct such observed discrepancies.  Assigned inspectors 
are to inform the County Construction Manager of any omissions, 
substitutions, defects, and deficiencies noted in the work of the Contractor. 

5.2 On-site Inspection.  Monitor the Construction Contractor's on-site 
construction activities and inspect materials entering into the work in 
accordance with the plans, specifications, and special provisions for the 
Construction Contract to determine that the project is constructed in 
conformity with such documents. Maintain detailed accurate records of the 
Construction Contractor’s daily operations and of significant events that 
affect the work.   Monitor and inspect Contractor’s Work Zone Traffic 
Control Plan and review modifications to the Work Zone Traffic Control 
Plan, including Alternate Work Zone Traffic Control Plan, in accordance 
with the County’s and VDOT’s procedures.  Construction Contractor 
employees performing such services shall be qualified in accordance with 
County and VDOT procedures. The Consultant shall inspect and verify 
these qualifications.  Personnel identified in the Consultant’s technical 
proposal are to be assigned as proposed and are committed to performing 
services under this Agreement.  Personnel changes will require written 
approval from the County.  Staff that has been removed for demonstrating 
unprofessional, unworkmanlike behavior or lack of experience shall be 
replaced by the Consultant within seven (7) calendar days after County 
notification.   

 5.3 Materials Sampling and Testing.  The Consultant shall perform and record 
  all on-site materials testing and shall provide all material testing equipment 
  as required.  This equipment will remain the property of the Consultant  
  and shall be removed at completion of the work. The  Consultant will be  
  responsible for obtaining proper licenses for equipment and personnel  
  operating equipment when licenses are required. The Consultant shall  
  make the license and supporting documentation available to the County  
  for verification, upon request. The Consultant's handling of nuclear gauges 
  shall be in compliance with their license. 

  The material testing equipment shall include but not be limited to;   
  soil/aggregate compaction kit, including: speedy moisture kit, one-point  
  proctor mold, hammer, gas stove, pans and spoons, scales, 10’ straight  
  edge, sand cone device; slump cone; air meters, non-contact thermometer 
  and 4’ level. Any testing device that will be used for acceptance/rejection  
  of materials will need evidence of calibration as recommended by the  
  manufacturer. All hand tools necessary for inspection services shall also  
  be supplied by the Consultant. 

 5.4 Performance of the Consultant.  During the term of the resultant contract  
  the County will review the Consultant operations to determine compliance  
  with the Agreement.  The Consultant shall cooperate with and assist  
  County representatives in conducting these reviews.  If deficiencies are  
  indicated, remedial action shall be implemented immediately by the   
  Consultant.   County recommendations and Consultant responses/actions 
  are to be properly documented by the Consultant.  No additional   
  compensation shall  be allowed for remedial action taken by the   
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  Consultant to correct deficiencies identified by the County.  Remedial  
  actions and required response times may include but are not necessarily  
  limited to the  following: 

1. Further subdivide assigned inspection responsibilities, reassign 
inspection personnel, or assign additional inspection personnel. 

2. Immediately replace personnel whose performance has been 
determined by the Consultant and/or the County to be inadequate. 

3. Immediately increase the frequency of monitoring and inspection 
activities in phases of work that are the Consultant's responsibility. 

4 Increase the scope and frequency of training of the Consultant 
personnel. 

 5.5 Consultant Staff Functions, Features of Work and Knowledge Skills and  
  Abilities. 

5.5A Construction Manager Function: To manage the assigned elements 
of a construction project to assure quality of the contractor’s 
compliance with the plans and contract documents, manage project 
personnel staffing, project inspection, and contract administration 
under the direction of the County Construction Manager.  

   Construction Manager Features of the Work: 

 Manages assigned project elements which may involve 
structures, roadways, and other transportation facilities. Duties 
include analyzing and interpreting project plans and 
specifications to ensure project constructability; identifies design 
errors for the County; determines impact for both the County 
and Construction Contractor; interprets unclear contract 
language; work order time impact analysis, maintain and report 
Construction Contractor’s daily production rates. 

 Prepares independent detailed construction estimates; makes 
recommendations for partial and final contractor payments, 
monitors project budgets and recommends any needed 
adjustments to the County Construction Manager 

 Supervises and manages inspection personnel and makes 
recommendations on project staffing. Attends the pre-
construction conference organized and scheduled by the 
County Construction Manager, conducts utility coordination 
meetings, construction progress meetings and other types of 
conferences 

 Writes project management correspondence, and approves or 
rejects recommendations made by project inspectors. 
Recommends resolution of field construction problems; 
recommends design changes; performs analysis and prepares 
work orders, seeks input from the project controls group 
regarding the schedule/cost impact and works with the project 
design group, materials, environmental, traffic engineering right 
of way, the public and all other parties necessary to meet 
contract schedules and requirements. 
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        Construction Manager Knowledge Skills and Abilities.    
   Construction  Manager is expected to have 10 years of experience  
   in the  management of roadway construction projects. Considerable 
   knowledge of roadway, structure, traffic engineering, construction  
   methods, procedures, practices, plans, specifications, and   
   contracts; materials used and performance, environmental, legal,  
   and safety responsibilities related to construction of transportation  
   facilities; working knowledge of the VDOT Road and Bridge   
   Specifications, Road and Bridge Standards, Construction Manual,  
   and Inspector Manual; and knowledge in the use of electronic data  
   processing equipment and contract management software. Skill in  
   the use of survey, nuclear density, and materials testing equipment. 
   Ability to supervise and manage employee work groups. Ability to  
   interpret roadway plans, specifications, and contracts. Ability to  
   prepare technical, financial, administrative, and explanatory   
   correspondence.  Recognition as a Certified Construction Manager  
   through the Construction Management Association of America  
   (CMAA) or similar Construction Manager Certification is preferred. 

  5.5B Construction Inspector Senior Functions:  The Inspector Senior  
   monitors and performs all types of inspection work on complex and  
   routine highway projects or acts as a specialist and advisor to other 
   inspectors on certain phases of work requiring specialized talent  
   and experience. Assignments are of an independent nature and  
   include responsibility for inspecting and monitoring the inspection  
   work of any type and size of projects.  The Inspector Senior is  
   responsible for assigning and assisting inspectors in a manner that  
   all phases of work will be given adequate inspection. Supervision is 
   received from the Construction Manager or County Construction  
   Manager by periodic visits and review of records and reports. The  
   Inspector’s authority is limited in that changes to the plans and  
   specifications requested or recommended must be reviewed and  
   approved by the design engineer to whom the authority has been  
   delegated. 

   Construction Inspection Senior Features of Work: 

 Inspects all phases of work on a project and advises the 
contractor superintendent or other representatives of necessary 
action to ensure conformance with plans, specifications, and the 
contract. 

 Inspects grading projects, paving projects, demolitions projects, 
special design bridge projects, signal projects, signing projects, 
coating projects, utility projects, other special projects as 
assigned. 

 Reviews the performance of assistant inspectors daily advising 
of necessary corrective actions to ensure teamwork, partnering 
and project success. Answers questions from assistant 
inspectors and the contractor  concerning contract requirements 
and application. Reviews and/or prepares daily reports for 
preparation of entries to the project diary, as-built plans, 
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materials books, and work books. Prepares and checks 
construction project construction reports and monthly project 
estimates. Makes necessary correction and forwards them to 
the Construction Contractor and County Construction Manager. 

 Performs occasionally any and all duties of an assistant 
inspector when required by volume of work.  Is proficient in the 
use of routine survey equipment and is able to check grades, 
verify stakeouts (grading, and bridge  stakeouts). Is able to read 
and interpret highway construction plans and specifications. 

 Performs detailed constructability review of any change orders 

 In addition to the duties noted for Construction Inspector, the 
Construction Inspector Senior monitors Construction Contractor’s 
operations to ensure compliance with contract terms and 
specifications. Independently coordinates and directs all phases of 
construction inspection of projects, which are typically complicated 
by extensive traffic control, sensitive to the public or 
environmentally challenging, or require significant project 
coordination with property owners, utility companies, or 
local/federal government representatives. Verifies lines, grades 
dimensions, and elevations using survey and field engineering 
equipment. Coordinates and schedules various phases of 
construction with the Construction Contractor and County 
personnel; reviews and monitors Construction Contractors’ plan of 
operation; and advises Construction Contractor and the County 
Construction Manager of violations and recommends adjustments 
to operations. Recommends changes to construction plans to meet 
field condition; makes field measurements of pay items and 
conducts materials testing; checks equipment; maintains and 
reviews comprehensive project records including daily diaries, 
materials notebooks, as-built plans, pay quantity records, progress 
schedules, work orders and monthly estimates; and is aware of 
Civil Rights requirements. The Construction Inspector Senior aids 
in the development of work orders, investigations and analysis of 
Notices of Intent.  Proven ability to work at heights, and within 
confined spaces with the required training for these activities. 

   This position requires frequent contact with engineers and agency  
   personnel to discuss and resolve field construction issues and to  
   obtain technical guidance in specialty areas of engineering and  
   inspections. These positions also require frequent external contact  
   with Construction Contractor personnel to schedule and coordinate  
   project inspection and resolve problems; with local government and 
   law enforcement agencies to explain work under construction and  
   coordinate traffic control; with suppliers to monitor receipt of   
   materials; with utility companies to coordinate relocation and   
   installation; and with the public to provide information and resolve  
   issues.  

   Construction Inspector Senior Knowledge, Skills and Abilities. The  
   Construction Inspector Senior is expected to have six (6) years of  
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   experience including knowledge of roadway, structure, and bridge  
   construction methods, materials, standards and specifications.  
   Working knowledge of state and federal safety, environment, and  
   EEO/DBE guidelines and regulations; and of mathematics including 
   algebra, geometry, and trigonometry. Working skill in operating  
   computer equipment, software programs (including but not limited  
   to working in a Microsoft Windows environment, Microsoft Office,  
   and Site Manager, or other currently utilized project management  
   software) and read and interpret roadway, bridge, and structure  
   plans and contract specifications; apply mathematical formulas and  
   engineering principles to determine field adjustments; maintain  
   detailed reports; perform required materials testing; and   
   communicate effectively with agency and contractor personnel and  
   the general public. 

  5.5C Highway Construction Inspector Functions:  The Highway   
   Construction  Inspector inspects all phases of construction on  
   highway construction and maintenance projects under the   
   supervision of senior inspectors, construction project managers, or  
   other supervisory personnel. The inspector shall have the ability to  
   independently inspect routine highway construction phases for  
   maintenance, bridge, and roadway construction projects.   
   Assignments are of an independent or support nature  depending  
   on the scope or complexity of the project and are made by the  
   Construction Project Manager or County Construction Manager on  
   a case by case basis. The work is distinguished from  the trainee  
   level by the requirement to act and make decisions independently  
   for routine project issues and to foster partnering relationships with  
   contractors, the general public, or other project stakeholders.  

   The Highway Construction Inspector will monitor the work of   
   contractors to ensure quality control and contractor compliance of  
   moderate complexity and generally be under the direct supervision  
   of senior inspectors, construction managers, or supervisory   
   personnel. Considerable freedom of action is allowed and specific  
   instructions are required only as result of the changes of the plans  
   and specifications, non-performance by a contractor or questions  
   raised by the inspector. 

   Highway Construction Inspector Features of Work: 

 Inspects assigned phases of work on a project to make official 
contact with Construction Contractor superintendent and other 
representatives to ensure conformance to plans, specifications, 
and other contract documents. 

 Frequently checks lines, grades, dimensions of roadways and 
structures with an engineer’s level and other survey equipment 
and advises the Construction Contractor of any discrepancies. 

 Checks methods of construction where specific methods are 
stated and requires action to correct any variances and methods 
employed. 
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 Ensures that highways work zones and traffic control setups are 
in accordance with current standards. 

 Prepares and reviews daily inspector reports for preparation of 
entries into project diaries as a working knowledge of Site 
Manager and is able to properly document materials in the 

        Materials Notebook as well as other test reports for materials. 

 Records or monitors recording material received showing 
quantities estimated to be required in quantities received used 
and tested 

 Checks materials and material documents to make sure that 
they have been tested or performs routine physical test and 
analyze sample material on the job, sends additional samples to 
the testing laboratories for verification of results. 

 Monitors project budget 

 Assist in contractor’s monthly evaluations 

Highway Construction Inspector Knowledge, Skills and Abilities:  
The inspector is expected to have three (3) years of inspection 
experience including a working knowledge of roadway, structure 
and bridge construction methods, materials, standards, 
construction symbols and terminology; state and federal 
environmental, safety, and Equal Employment Opportunity 
guidelines and regulations; and of mathematics including algebra, 
geometry, and trigonometry.  Inspectors shall be skilled in 
operating  computer equipment, software programs and field 
inspection equipment. Ability to read  and interpret roadway, 
structure and bridge plans and specification; apply mathematical 
formulas and engineering principles to determine minor 
adjustments to construction plans; maintain detailed records; 
perform required materials testing and communicates with the 
agency and contractor personnel and the general public. 

  5.6 Davis Bacon Wage Rate Documentation:  Conduct interviews,  
   review payrolls and provide all administrative support required to  
   meet State and Federal Davis Bacon Wage Rate Requirements. 

 5.7 Virginia Department of Transportation Project.  It is the policy of the 
Virginia Department of Transportation (VDOT) that Disadvantaged 
Business Enterprises (DBE) as defined in 49 CFR Part 26 will have 
the maximum opportunity to participate in the performance of 
federally funded Consultant contracts.  A list of Virginia Department 
of Minority Business Enterprise (DMBE) certified DBE firms is 
maintained on the DMBE web site (http://www.dmbe.state.va.us/) 
under the DBE Directory of Certified Vendors. Consultants are 
encouraged to take all necessary and reasonable steps to ensure 
that DBE firms have the maximum opportunity to compete for and 
perform services on the resultant contract, including participation in 
any subsequent supplemental contracts.  If the Consultant intends 
to subcontract a portion of the services on the Project, the 
Consultant is encouraged to seek out and consider DBE firms as 

http://www.dmbe.state.va.us/
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potential Sub-Consultants. The Consultant is encouraged to contact 
DBE firms to solicit their interest, capability and qualifications. Any 
agreement between a Consultant and a DBE firm whereby the DBE 
firm promises not to provide services to other Consultants is 
prohibited. VDOT believes that these services support 10% DBE 
participation. 

In accordance with the Governor’s Executive Order No. 33, VDOT 
also requires utilization of Small, Women and Minority (SWaM) 
Businesses to participate in the performance of state funded 
Consultant contracts. A list of DMBE certified SWaM firms is 
maintained on the DMBE web site (http://www.dmbe.state.va.us/)  
under the SWaM Vendor Directory link.  Consultants are 
encouraged to take all necessary and reasonable steps to ensure 
that SWaM firms have the maximum opportunity to compete for and 
perform services on the resultant contract, including participation in 
any subsequent supplemental contracts. If the Consultant intends 
to subcontract a portion of the services on the Project, the 
Consultant is encouraged to seek out and consider SWaM firms as 
potential Sub-Consultants. The Consultant is encouraged to contact 
SWaM firms to solicit their interest, capability and qualifications. 
Any agreement between a Consultant and a SWaM firm whereby 
the SWaM firm promises not to provide services to other 
Consultants is prohibited. 

49 CFR Part 26 requires VDOT to collect certain data about 
firms attempting to participate in VDOT approved and locally 
administered contracts like this Project. This data must be 
provided on the attached Firm Data Sheet.  (Attachment 3). 

VDOT is also required to capture DBE and SWaM payment 
information on all professional services contracts. As this Project is 
both state and federally funded, the successful Consultant awardee 
shall complete VDOT form C-63 for this Project on quarterly basis. 

Any DBE or SWaM firm must become certified (with DMBE) prior to 
the submission of an Offeror’s response.  If a DBE or SWaM firm is 
the Consultant awardee, the firm will receive full credit for planned 
involvement of their own forces, as well as the work that they 
commit to be performed by DBE or SWaM Sub Consultants. DBE 
or SWaM prime Consultants are encouraged to make the same 
outreach efforts as other Consultants. DBE or SWaM credit will be 
awarded only for work actually being performed by them.  When 
a DBE or SWaM Consultant subcontracts work to another firm, the 
work counts toward DBE or SWaM goals only if the other firm is 
itself a DBE or SWaM. A DBE or SWaM Consultant awardee must 
perform or exercise responsibility for at least 30% of the total cost 
of its contract with its own force. 

http://www.dmbe.state.va.us/
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DBE or SWaM certification entitles Consultants to participate in 
VDOT’s DBE and SWaM programs. However, this certification does 
not guarantee that the firm will obtain VDOT work nor does it attest 
to the firm’s abilities to perform any particular work. 

Business Opportunity and Workforce Development (BOWD) Center 
- The BOWD Center is a VDOT developmental supportive services 
program and partnering initiative funded by the Federal Highway 
Administration (FHWA) for selected DBE firms of various skill and 
competence levels interested in entering, enhancing or expanding 
highway contracting opportunities with prime Consultants. The 
partnering initiative between prime Consultants and BOWD DBE 
firms provides the opportunity for the further development of DBE 
firms through performance on contracts and guidance from prime 
Consultants. The intent of this partnering initiative is to increase 
capacity by perfecting existing skills and knowledge, expanding into 
new work areas, and prime Consultant joint venturing with DBE 
firms.  The Offerors are encouraged to achieve all or a percentage 
of the required DBE participation/goals determined for this Project 
by the utilization of BOWD approved firms. To assist Offerors in 
taking advantage of this opportunity for utilization of approved 
BOWD firms, please contact the BOWD Center for additional 
information, details, resources and support. For further information 
on the BOWD Center and to view the DBE profiles, go to 
www.virginiadot.org/business/BOWD.asp . The BOWD Center can 
be contacted at (804) 662-9555 or via email to 
BOWDCenter@vdot.virginia.gov. 

5.8 The County will require the Consultant to use e-Builder for the 
 administration of this project.  The County will provide the 
 Consultant two (2) licenses for their use and provide training for the 
 Consultant.  Basic training will be required and provided by the 
 County at no cost to the Consultant.  This level of training is at the 
 recommendation of e-Builder and should provide proficiency.  If the 
 Consultant does not demonstrate proficiency with the software 
 following this training, additional training  required for complete 
 proficiency would be at the Consultant’s  cost.  Additional licenses 
 may also be purchased at the Consultant’s cost. Contact e-Builder 
 for further information at www.e-builder.net or 1-800-580-9322. 

A detailed scope of services will be developed with the top ranked offeror following 
the short list and interview process.  Refer to the Selection Procedures described in 
Section 6.0.  Only shortlisted firms will be provided construction plans for the Route 
7 & Route 659 Interchange Construction project. 

 

http://www.virginiadot.org/business/BOWD.asp
mailto:BOWDCenter@vdot.virginia.gov
http://www.e-builder.net/
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6.0 EVALUATION OF PROPOSALS & SELECTION PROCEDURES 

The Instructions for Preparing Proposals set forth criteria which will be used in the 
receipt of proposals and selection of the successful offeror.  In addition, the criteria 
set forth below will be considered.   

6.1 Proposal Analysis Group 

The Proposal Analysis Group (PAG) will include representatives from the  
Department of Transportation and Capital Infrastructure. 

6.2 Schedule 

 Proposals Due    December 12, 2014 

 Shortlist Announcement   January 16, 2015 

 Interviews     January 28, 2015 

 Final Ranking Announcement  February 6, 2015 

 Note:  These dates are tentative and are subject to change. 

6.3 Evaluation Process – Failure to provide the following items with your 
proposal shall be cause for rejection of proposal as non-responsive 
and/or non-responsible. 

Offerors are to make written proposals that present the offerors qualifications 
and understanding of the work to be performed.  Offerors shall provide each 
of the following items below in the order presented.  Failure to include any of 
the requested information may be cause for the proposal to be considered 
non-responsive and rejected. 

 Do not include cost information in your proposal.  This information will 
be requested from the top firm only. 

 Do not use Federal Government forms such as Standard Form 330; 
Architect – Engineer Qualifications in your proposal response. 

A. Signature Page (Page 37 & 38) 

B. Additional Documents:  Include requested documents in your 
proposal such as but not limited to: 

 Addendums (if any) 

 Firm Data Sheet (IFB Section 5.7 & Attachment 3) 

 Certification Regarding Debarment Forms (IFB Section 4.6 & 
Attachment 4) 

 W-9 

 Insurance certificate 

 “How did you Hear” form on Page 40. 

 Proof of Authority to Transact Business Form (Page 39) 

C. Table of Contents 

D. Proven Management Skills and Technical Experience.  (25 points) 
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 This is the Offeror’s Minimum Qualifications Response to RFP:  
Section 4.1 

 a. Provide a detailed (maximum of one (1) page per project, with 
 a second page of graphics) project narrative for three (3)  
 projects that have been successfully completed in the last 
 ten (10) years providing construction management, 
 inspection and engineering services. Two (2) of the projects 
 shall be for interchange construction projects with a scope 
 of work similar to the Route 7 & Route 659 Interchange 
 project and with a construction cost of approximately $60 
 million dollars; one (1) project may be for a VDOT road 
 construction/improvement project with a  construction cost of 
 approximately $50 million dollars.   

  The narrative shall include a detailed description of the 
 project including completion date, construction cost, CEI 
 contract cost; services provided and discuss how your firm 
 met the owner’s or client’s operational objectives.  Include 
 names, addresses, current phone numbers, and e-mail 
 addresses of architects and owners.   

b. References:  all offerors shall include with their proposals a 
 minimum of three (3) current references.  This list shall include 
 company name, person to contact, address, telephone 
 number, fax number, e-mail address, and the nature of the 
 work performed.  Failure to include references may be cause 
 for rejection of the proposal as non-responsive.  Offeror 
 hereby releases listed references from all claims and liability 
 for damages that may result from the information provided by 
 the reference. 

c. Provide a list of previous projects or contracts, in addition to 
 those previously provided, requiring CEI services similar to 
 those in Section 5.0 of this RFP.  The purpose of this list is to 
 determine depth of experience.  Include a very brief project or 
 contract description, project cost, and owner’s or client’s 
 contact information. 

d. Awards and letters of commendation received 

E. Credentials of Project Team. (20 points) 

Credentials of project team, including:  construction manager, senior 
inspector, inspectors and major Sub-Consultant’s portfolio of related 
projects; history of the proposed team working together on past 
projects, particularly as related to prior work of this nature. 

The entire project team will be evaluated. 

Be precise about the division of responsibility among member firms. 

Identify clearly the people who will be involved, what they will do, and 
their specific experience in that role. 
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Include as a minimum: 

 Identification of project team to include, construction manager 
senior inspector and inspectors.  Discuss availability of project 
team. 

 Show Staffing Plan to support the Scope of Services and 
project description contained in this RFP.  The staffing plan 
should identify the entire project team 

 Construction manager’s resume and portfolio of related projects 

 Resumes of key project staff members only and must include 
the proposed Construction Manager, Senior Inspector and 
Inspector.  These resumes will be used to verify the Minimum 
Requirements in Section 4.2, 4.3, 4.4 and 4.5 of this RFP. 

 Identification of Sub-Consultants and Sub-Consultant’s portfolio 
of related projects and resumes of Sub-Consultant’s key staff  

 List of previous projects with Sub-Consultants completed in the 
past ten (10) years 

F. Demonstrated understanding of task and requirements as depicted in 
the proposal. (30 points) 

 Task description to include a proposed staffing plan based on the 
project description contained in this RFP that identifies positions, 
identifies experience requirements for each position and identifies 
administrative requirements. 

 Identify key issues or areas of concern 

 Address impacts of federal funding to include experience assisting 
local governments in meeting Davis Bacon Wage Rate 
documentation and reporting requirements. 

 Demonstrate experience providing CEI services for locally 
administered VDOT, federally funded construction projects. 

G. Key Staff Availability:  (10 points) 

 Prove a chart showing the availability; based on current and 
anticipated workload; of the key project staff identified in this 
proposal during the estimated 30 months construction 
timeframe.  Estimate construction to start in the mid-2015. 

 Identify primary work location (City/town and State) of all team 
members identified in the proposal. 

  H. Compliance with contractual terms. (5 points) 

Provide a definitive statement of intent to comply with Terms and 
Conditions as delineated in this RFP.  Offerors taking exception to 
these terms and conditions or intending to propose additional or 
alternative language must (a) identify with specificity the County 
terms and conditions to which they take exception or seek to 
amend or replace; and (b) include any additional or different 
language with their proposal.   However, failure to agree to terms 
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required by law or County purchasing regulations may be grounds for 
disqualification of the proposal. 

I. Overall quality and completeness of proposal and interview, if short 
listed. (10 points) 

 Proposal will be reviewed for: 

 Completeness 

 Attention to detail 

 Clarity and organization 

 Design logic 

 Appearance 

 Inclusion of sustainable projects 

Once the PAG has read and evaluated each proposal, a composite 
preliminary ranking will be developed which indicates the group’s collective 
ranking of the highest rated proposals in a descending order. The 
preliminary rating will be used to select offerors for further consideration – 
the short-list.  Thereafter, the PAG will conduct interviews and have 
discussions with only the top ranked offerors.  Only shortlisted firms will be 
provided construction plans for the Route 7 & Route 659 Interchange 
Construction project. 

After the interviews and discussions are completed, the PAG will finalize the 
rankings and select a top ranked firm.  The detailed scope of services will be 
provided only to the top ranked firm.  Final negotiations for a binding 
estimate of cost will begin after the top ranked firm has reviewed the detailed 
scope.  If a contract acceptable to the County cannot be negotiated at a 
price considered fair and reasonable, negotiations shall be terminated with 
the top-ranked offeror and negotiations will be conducted with the next-
ranked offeror, and so on. The PAG will conduct all subsequent negotiations 
and will make a recommendation to the Board of Supervisors for the 
resulting contract award. 

7.0 INSTRUCTIONS TO OFFERORS 

7.1 Preparation and Submission of Proposals 

A.  Before submitting a proposal, read the ENTIRE solicitation including 
the Contract Terms and Conditions.  Failure to read any part of this 
solicitation will not relieve an offeror of the Contractual obligations.   

B.  Pricing must be submitted on RFP pricing form only.  Include other 
information, as requested or required.   

 C.  All proposals must be submitted to the Division of Procurement in a 
sealed container.  The face of the sealed container shall indicate the 
RFP number, time and date of opening and the title of the RFP.   

  D. All proposals shall be signed in ink by the individual or authorized 
principals of the firm. 
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  E. All attachments to the RFP requiring execution by the offeror are to 
be returned with the proposal. 

  F. Proposals must be received by the Division of Procurement prior to 
4:00 p.m., local Atomic time on date identified on the cover of this 
proposal.  An atomic clock is located in the Division of Procurement 
and can also be verified by visiting 
http://www.time.gov/timezone.cgi?Eastern/d/-5/java. Requests for 
extensions of this time and date will not be granted, unless deemed 
to be in the County's best interest.  Offerors mailing their proposals 
shall allow for sufficient mail time to ensure receipt of their proposals 
by the Division of Procurement by the time and date fixed for 
acceptance of the proposals.  Proposals or unsolicited amendments 
to proposals received by the County after the acceptance date and 
time will not be considered.  proposals will be publicly accepted and 
logged in at the time and date specified above. 

  G. Proposals may be either mailed or hand delivered to One Harrison 
Street, S.E., 4th Floor, MSC #41C, Leesburg, Virginia 20175.  Faxed 
and e-mailed proposals will not be accepted. 

 H. Each offeror shall submit one (1) original and four (4) copies of their 
proposal to the County's Division of Procurement as indicated on the 
cover sheet of this RFP. 

 7.2 Questions and Inquiries 

Questions and inquiries, both oral and written, will be accepted from any 
and all offerors. However, when requested, complex oral questions shall 
be submitted in writing.  The Division of Procurement is the sole point of 
contact for this solicitation unless otherwise instructed herein.  
Unauthorized contact with other Loudoun County staff regarding the RFP 
may result in the disqualification of the offeror. Inquiries pertaining to the 
RFP must give the RFP number, time and date of opening and the title of 
the RFP.  Material questions will be answered in writing with an Addendum 
provided, however, that all questions are received by 5:00 p.m. Tuesday 
November 25, 2014.  It is the responsibility of all offerors to ensure that 
they have received all Addendums and to include signed copies with their 
proposal. Addendums can be downloaded from 
www.loudoun.gov/procurement. 

7.3 Addendum and Supplement to Request 

If it becomes necessary to revise any part of this request or if additional 
data are necessary to enable an exact interpretation of provisions of this 
request, an addendum will be issued.  It is the responsibility of the offeror 
to ensure that it has received all Addenda prior to submitting a proposal.  
All Addenda can be downloaded from www.loudoun.gov/procurement. 

 7.4 Proprietary Information 

Trade secrets or proprietary information submitted by an offeror in 
connection with this solicitation shall not be subject to disclosure under the 
Virginia Freedom of Information Act; however, pursuant to § 2.2-4342 of 

http://www.time.gov/timezone.cgi?Eastern/d/-5/java
http://www.loudoun.gov/procurement
http://www.loudoun.gov/procurement
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the Code of Virginia, the offeror must invoke the protections of this 
section prior to or upon submission of the data or other materials, 
and must clearly identify the data or other materials to be protected 
and state the reasons why protection is necessary.  Failure to abide 
by this procedure may result in disclosure of the Offeror’s 
information.  Offerors shall not mark sections of their proposal as 
proprietary if they are to be part of the award of the contract and are of a 
"Material" nature. 

 7.5 Authority to Bind Firm in Contract 

Proposals MUST give full firm name and address of offeror.  Failure to 
manually sign proposal may disqualify it.  Person signing proposal should 
show TITLE or AUTHORITY TO BIND THE FIRM IN A CONTRACT.  Firm 
name and authorized signature must appear on proposal in the space 
provided on the pricing page. Those authorized to sign are as follows: 

  If a sole proprietorship, the owner may sign. 

  If a general partnership, any general partner may sign. 

  If a limited partnership, a general partner must sign. 

  If a limited liability company, a “member” may sign or “manager” must sign 
    if so specified by the Articles of Organization. 

If a regular corporation, the CEO, President or Vice-President must sign.   

Others may be granted authority to sign but the County requires that a 
corporate document authorizing him/her to sign be submitted with 
proposal. 

 7.6 Withdrawal of Proposals 

All proposals submitted should be valid for a minimum period of ninety 
(90) calendar days following the date established for acceptance. 

Proposals may be withdrawn on written request from the offeror at the 
address shown in the solicitation prior to the time of acceptance. 

Negligence on the part of the offeror in preparing the proposal confers no 
right of withdrawal after the time fixed for the acceptance of the proposals. 

 7.7 County-Furnished Support/Items 

The level of support required from County personnel for the completion of 
each task shall be estimated by position and man-days. 

The offeror shall indicate the necessary telephones, office space and 
materials the offeror requires.  The County may furnish these facilities if 
the County considers them reasonable, necessary, and available for the 
offeror to complete its task. 

7.8 Subconsultants 

Offerors shall include a list of all Subconsultants in their proposal.  
Proposals shall also include a statement of the Subconsultants' 
qualifications.  The County reserves the right to reject the successful 
Offeror’s selection of subconsultants for good cause.  If a subconsultant is 
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rejected, the offeror may replace that subconsultant with another 
subconsultant subject to the approval of the County.  Any such replacement 
shall be at no additional expense to the County, nor shall it result in an 
extension of time without the County's approval. 

7.9 Late Proposals 

LATE proposals will be returned to offeror UNOPENED if RFP number, 
acceptance date and Offeror’s return address is shown on the container. 

7.10 Rights of County 

The County reserves the right to accept or reject all or any part of any 
proposal, waive informalities, and award the contract to best serve the 
interest of the County.  Informality shall mean a minor defect or variation of 
a proposal from the exact requirements of the Request for Proposal which 
does not affect the price, quality, quantity, or delivery schedule for the 
goods, services or construction being procured.  

7.11 Prohibition as Subconsultants 

No offeror who is permitted to withdraw a proposal shall, for 
compensation, supply any material or labor to or perform any subcontract 
or other work agreement for the person or firm to whom the contract is 
awarded or otherwise benefit, directly or indirectly, from the performance 
of the project for which the withdrawn proposal was submitted. 

7.12 Deviations from Scope of Services 

If there is any deviation from that prescribed in the scope of services, the 
appropriate line in the scope of services shall be ruled out and the 
substitution clearly indicated.  The County reserves the right to determine 
the responsiveness of any deviation. 

7.13 Notice of Award 

A Notice of Award will be posted on the County's web site 
(www.loudoun.gov) and on the bulletin board located in the Division of 
Procurement, 4th floor, One Harrison St, SE, Leesburg, Virginia 20175. 

7.14 Protest 

  Offerors may refer to §§ 2.2-4357 through 2.2-4364 of the Code of Virginia 
to determine their remedies concerning this competitive process.  Protests 
shall be submitted to the Director, Management and Financial Services. 

7.15 Miscellaneous Requirements 

A. The County will not be responsible for any expenses incurred by an 
offeror in preparing and submitting a proposal.  All proposals shall 
provide a straight-forward, concise delineation of the Offeror’s 
capabilities to satisfy the requirements of this request.  Emphasis 
should be on completeness and clarity of content, and not on 
volume or elaborate presentation materials. 

B. Offerors who submit a proposal in response to this RFP may be 
required to make an oral presentation of their proposal. 

http://www.loudoun.gov/
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C. The contents of the proposal submitted by the successful offeror as 
well as this RFP will become part of any contract awarded as a 
result of the Scope of Services contained herein.  The successful 
offeror will be expected to sign a contract with the County. 

D. The County reserves the right to reject any and all proposals 
received by reason of this request, or to negotiate separately in any 
manner necessary to serve the best interests of the County.  
Offerors whose proposals are not accepted will be notified in 
writing. 

7.16 Debarment 

By submitting a proposal, the Offeror is certifying that it is not currently 
debarred by the County, or in the case of a procurement involving federal 
funds, by the Federal Government.  A copy of the County's debarment 
procedure in accordance with § 2.2-4321 of the Code of Virginia is available 
upon request. 

7.17 Proof of Authority to Transact Business in Virginia 

An offeror organized or authorized to transact business in the 
Commonwealth pursuant to Title 13.1 or Title 50 of the Code of Virginia 
shall include in its bid or proposal the identification number issued to it by 
the State Corporation Commission. Any offeror that is not required to be 
authorized to transact business in the Commonwealth as a foreign 
business entity under Title 13.1 or Title 50 of the Code of Virginia or as 
otherwise required by law shall include in its bid or proposal a statement 
describing why the offeror is not required to be so authorized.  Any offeror 
described herein that fails to provide the required information shall not 
receive an award unless a waiver of this requirement and the 
administrative policies and procedures established to implement this 
section is granted by the Purchasing Agent or his designee.  The SCC 
may be reached at (804) 371-9733 or at 
http://www.scc.virginia.gov/default.aspx. 

7.18 Form W-9 Required 

Each offeror shall submit a completed W-9 form with their offer.  In the 
event of contract award, this information is required in order to issue 
purchase orders and payments to your firm.  A copy of this form can be 
downloaded from http://www.irs.gov/pub/irs-pdf/fw9.pdf. 

7.19 Insurance Coverage 

 Offerors shall include with their proposal a copy of their current Certificate 
of Insurance that illustrates the current level of coverage the offeror 
carries.  The Certificate can be a current file copy and does not need to 
include any “additional insured” language for the County. 

7.20 Legal Action 

No bidder or potential bidder shall institute any legal action until all 
statutory requirements have been met. 

 7.21 Certification by Consultant as to Felony Convictions 

http://www.scc.virginia.gov/default.aspx
http://www.irs.gov/pub/irs-pdf/fw9.pdf
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No one with a felony conviction may be employed under this Contract and 
by the signature of its authorized official on the response to this 
Solicitation; the Consultant certifies that neither the contracting official nor 
any of the Consultant's employees, agents or sub-Consultants who will 
work under this Agreement have been convicted of a felony. 

8.0 TERMS AND CONDITIONS 
The Agreement for Service (“Contract” or “Agreement”) with the successful offeror 
will contain the following Terms and Conditions.  Offerors taking exception to these 
Terms and Conditions or intending to propose additional or alternative language 
must (a) identify with specificity the County Terms and Conditions to which they 
take exception or seek to amend or replace; and (b) include any additional or 
different language with their proposal.  Failure to both identify with specificity those 
terms and conditions offeror takes exception to or seeks to amend or replace as 
well as to provide Offeror’s additional or alternate terms and conditions may result 
in rejection of the proposal.  While the County may accept additional or different 
language if so provided with the proposal, the Terms and Conditions marked 
with an asterisk (*) are mandatory and non-negotiable.   

8.1 Procedures 

The extent and character of the services to be performed by the Consultant 
shall be subject to the general control and approval of the Director of the 
Department of Transportation and Capital Infrastructure and their authorized 
representative(s). The Consultant shall not comply with requests and/or 
orders issued by other than the Director of Transportation and Capital 
Infrastructure and their authorized representative(s) acting within their 
authority for the County. Any change to the Contract must be approved in 
writing by the Division of Procurement and the Consultant. 

   8.2 Delays and Delivery Failures 

 Time is of the essence.  The Consultant must keep the County advised at 
all times of status of Project and parties’ Agreement.  If delay is foreseen, 
the Consultant shall give immediate written notice to the Division of 
Procurement.  Should the Consultant fail to deliver the proper 
item(s)/service(s) at the time and place(s) contracted for, or within a 
reasonable period of time thereafter as agreed to in writing by the Division 
of Procurement, or should the Consultant fail to make a timely 
replacement of rejected items/services when so required, the County may 
purchase items/services of comparable quality and quantity in the open 
market to replace the undelivered or rejected items/services.  The 
Consultant shall reimburse the County for all costs in excess of the 
Agreement price when purchases are made in the open market; or, in the 
event that there is a balance the County owes to the Consultant from prior 
transactions, an amount equal to the additional expense incurred by the 
County as a result of the Consultant's nonperformance shall be deducted 
from the balance as payment. 

8.3 County Reserved Rights 

The County reserves the right, at its sole discretion, to issue Requests for 
Proposal for similar work and other projects as the need may occur.  The 
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County also reserves the right to issue Purchase Orders, and to expand or 
otherwise modify existing Purchase Orders, to other Open-End Consultants 
based on its sole discretion, in consideration of its knowledge and/or 
evaluation of each Consultant's qualifications, expertise, capabilities, 
performance record, current ability to perform, location and/or distance to the 
project, and any and all other factors as may be pertinent to the particular 
project and for the convenience of the County. 

 8.4 Material Safety Data Sheets 

  By law, the County will not receive any materials, products, or chemicals 
which may be hazardous to an employee's health unless accompanied by a 
Material Safety Data Sheet (MSDS) when received.  This MSDS will be 
reviewed by the County, and if approved, the materials, product or chemical 
can be used.  If the MSDS is rejected, the Consultant must identify a 
substitute that will meet the County’s criteria for approval. 

8.5 Business, Professional, and Occupational License Requirement 

All firms or individuals doing business in Loudoun County are required to 
be licensed in accordance with the County's "Business, Professional, and 
Occupational Licensing (BPOL) Tax" Ordinance. 

Wholesale and retail merchants without a business location in Loudoun 
County are exempt from this requirement.  Questions concerning the 
BPOL Tax should be directed to the Office of Commissioner of Revenue, 
telephone (703) 777-0260.   

8.6 Payment of Taxes 

All Consultants located or owning property in Loudoun County shall 
assure that all real and personal property taxes are paid. 

The County will verify payment of all real and personal property taxes by 
the Consultant prior to the award of any Contract or Contract renewal. 

 8.7 Insurance 

A. The Consultant shall be responsible for its work and every part 
thereof, and for all materials, tools, equipment, appliances, and 
property of any and all description used in connection therewith.  
The Consultant assumes all risk of direct and indirect damage or 
injury to the property or persons used or employed on or in 
connection with the work contracted for, and of all damage or injury 
to any person or property wherever located, resulting from any 
action, omission, commission or operation under the Contract. 

B. The Consultant and all subconsultants shall, during the continuance 
of the work under the Contract, provide the following: 

 1. Workers' Compensation and Employer's Liability to protect 
the Consultant from any liability or damages for any injuries 
(including death and disability) to any and all of its 
employees, including any and all liability or damage which 
may arise by virtue of any statute or law in force within the 
Commonwealth of Virginia. 
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2. Comprehensive General Liability insurance to protect the 
Consultant, and the interest of the County, its officers, 
employees, and agents against any and all injuries to third 
parties, including bodily injury and personal injury, wherever 
located, resulting from any action or operation under the 
Contract or in connection with the contracted work.  The 
General Liability insurance shall also include the Broad Form 
Property Damage endorsement, in addition to coverage for 
explosion, collapse, and underground hazards, where 
required.  

3. Automobile Liability insurance, covering all owned, 
non-owned, borrowed, leased, or rented vehicles operated 
by the Consultant. 

4. Professional Liability against any and all wrongful acts, 
errors, or omissions on the part of the Consultant resulting 
from any action or operation under the Contract or in 
connection with the contracted work. 

 C. The Consultant agrees to provide the above referenced policies 
with the following limits.  Liability insurance limits may be arranged 
by General, Automobile and Professional Liability policies for the 
full limits required, or by a combination of underlying policies for 
lesser limits with the remaining limits provided by an Excess or 
Umbrella Liability policy 

1. Workers’ Compensation: 

 Coverage A:     Statutory 

 Coverage B:     $100,000 

2. General Liability: 

 Per Occurrence:    $1,000,000 

 Personal/Advertising Injury:  $1,000,000 

 General Aggregate:    $2,000,000 

 Products/Completed Operations:  $2,000,000 

 Fire Damage Legal Liability:  $100,000 

GL Coverage, excluding Products and Completed Operations, 
should be on a Per Project Basis 

 3. Automobile Liability: 

  Combined Single Limit:   $1,000,000 

 4. Professional Liability     

  Per Occurrence:    $1,000,000 

  General Aggregate:    $1,000,000 

  D. The following provisions shall be agreed to by the Consultant: 
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 1. No change, cancellation, or non-renewal shall be made in 
any insurance coverage without a forty-five (45) day written 
notice to the County.  The Consultant shall furnish a new 
certificate prior to any change or cancellation date.  The 
failure of the Consultant to deliver a new and valid certificate 
will result in suspension of all payments until the new 
certificate is furnished. 

   2. Liability Insurance "Claims Made" basis: 

    If the liability insurance purchased by the Consultant has 
been issued on a "claims made" basis, the Consultant must 
comply with the following additional conditions.  The limits of 
liability and the extensions to be included as described 
previously in these provisions, remain the same.  The 
Consultant must either: 

 a. Agree to provide, prior to commencing work under the 
Contract, certificates of insurance evidencing the 
above coverage for a period of two (2) years after 
final payment for the Contract for General Liability 
policies and five (5) years for Professional Liability 
policies.  This certificate shall evidence a "retroactive 
date" no later than the beginning of the Consultant's 
work under this Contract, or 

 b. Purchase the extended reporting period endorsement 
for the policy or policies in force during the term of this 
Contract and evidence the purchase of this extended 
reporting period endorsement by means of a 
certificate of insurance or a copy of the endorsement 
itself. 

  3. The Consultant must disclose the amount of deductible/self-
insured retention applicable to the General Liability, 
Automobile Liability and Professional Liability policies, if any.  
The County reserves the right to request additional 
information to determine if the Consultant has the financial 
capacity to meet its obligations under a deductible/self-
insured plan.  If this provision is utilized, the Consultant will 
be permitted to provide evidence of its ability to fund the 
deductible/self-insured retention. 

   4. a. The Consultant agrees to provide insurance issued by 
companies admitted within the Commonwealth of 
Virginia, with the Best's Key Rating of at least A:VII. 

    b. European markets including those based in London, 
and the domestic surplus lines market that operate on 
a non-admitted basis are exempt from this 
requirement provided that the Consultant's broker can 
provide financial data to establish that a market's 
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policyholder surpluses are equal to or exceed the 
surpluses that correspond to Best's A:VII Rating. 

   5. a. The Consultant will provide an original signed 
Certificate of Insurance and such endorsements as 
prescribed herein. 

    b. The Consultant will provide on request certified copies 
of all insurance coverage related to the Contract 
within ten (10) business days of request by the 
County.  These certified copies will be sent to the 
County from the Consultant's insurance agent or 
representative.  Any request made under this 
provision shall be deemed confidential and 
proprietary. 

    c. Any certificates provided shall indicate the Contract 
name and number. 

   6. The County, its officers and employees shall be Endorsed to 
the Consultant’s Automobile and General Liability policies as 
an "additional insured" with the provision that this coverage 
"is primary to all other coverage the County may possess." 
(Use "loss payee" where there is an insurable interest).  A 
Certificate of Insurance evidencing the additional insured 
status must be presented to the County along with a copy of 
the Endorsement. 

   7. Compliance by the Consultant with the foregoing 
requirements as to carrying insurance shall not relieve the 
Consultant of their liabilities provisions of the Contract. 

  E. Contractual and other Liability insurance provided under this 
Contract shall not contain a supervision, inspection or engineering 
services exclusion that would preclude the County from supervising 
and/or inspecting the project as to the end result.  The Consultant 
shall assume all on-the-job responsibilities as to the control of 
persons directly employed by it. 

 F. Precaution shall be exercised at all times for the protection of 
Persons (including employees) and property. 

 G. The Consultant is to comply with the Occupational Safety and 
Health Act of 1970, Public Law 91-956, as it may apply to this 
Contract. 

 H. Any loss insured under subparagraph 8.7.B.4 is to be adjusted with 
the County and made payable to the County as trustee for the 
requirements of any applicable mortgagee clause. 

 I. If an "ACORD" Insurance Certificate form is used by the 
Consultant's insurance agent, the words "endeavor to" and ". . . but 
failure to mail such notice shall impose no obligation or liability of 
any kind upon the company" in the "Cancellation" paragraph of the 
form shall be deleted. 
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  J. The Consultant agrees to waive all rights of subrogation against the 
County, its officers, employees, and agents. 

 8.8 Hold Harmless  

The Consultant shall indemnify and hold harmless the County, including its 
officials and employees, from all liability, losses, costs, damages, claims, 
causes of action, and suits of any nature (specifically including reasonable 
attorney’s fees and defense costs incurred with the defense of third party 
claims) incidental to or brought as a consequence of any negligent act, error, 
omission, or breach of the applicable professional standard of care by the 
Consultant and/or its subconsultants.  The Consultant agrees that this 
clause shall include, but is not limited to, claims involving infringement of 
patent or copyright.  This section shall survive completion of the Contract.  
The County is prohibited from indemnifying Consultant and/or any other third 
parties. 

8.9 Safety 

All Consultants and subconsultants performing services for the County are 
required and shall comply with all Occupational Safety and Health 
Administration (OSHA), State and County Safety and Occupational Health 
Standards and any other applicable rules and regulations.  Also all 
Consultants and subconsultants shall be held responsible for the safety of 
their employees and any unsafe acts or conditions that may cause injury 
or damage to any persons or property within and around the work site 
area under this Contract.   

8.10 Notice of Required Disability Legislation Compliance * 

The County is required to comply with State and Federal disability 
legislation:  The Rehabilitation Act of 1973 Section 504, The Americans 
with Disabilities Act (ADA) for 1990 Title II and The Virginians with 
Disabilities Act of 1990. 

Specifically, the County may not, through its contractual and/or financial 
arrangements, directly or indirectly avoid compliance with Title II of the 
Americans with Disabilities Act, Public Law 101-336, which prohibits 
discrimination by public entities on the basis of disability.  Subtitle A 
protects qualified individuals with disability from discrimination on the 
basis of disability in the services, programs, or activities of all State and 
local governments.  It extends the prohibition of discrimination in federally 
assisted programs established by the Rehabilitation Act of 1973 Section 
504 to all activities of State and local governments, including those that do 
not receive Federal financial assistance, and incorporates specific 
prohibitions of discrimination on the basis of disability in Titles I, III, and V 
of the Americans with Disabilities Act.  The Virginians with Disabilities Act 
of 1990 follows the Rehabilitation Act of 1973 Section 504. 

 8.11 Ethics in Public Contracting * 

  The provisions contained in §§ 2.2-4367 through 2.2-4377 of the Virginia 
Public Procurement Act as set forth in the 1950 Code of Virginia, as 
amended, shall be applicable to all Contracts solicited or entered into by the 
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County.  A copy of these provisions may be obtained from the Purchasing 
Agent upon request. 

 The above-stated provisions supplement, but do not supersede, other 
provisions of law including, but not limited to, the Virginia State and Local 
Government Conflict of Interests Act (§ 2.2-3100 et seq.), the Virginia 
Governmental Frauds Act (§ 18.2-498.1 et seq.) and Articles 2 and 3 of 
Chapter 10 of Title 18.2.  The provisions apply notwithstanding the fact that 
the conduct described may not constitute a violation of the Virginia Conflict 
of Interests Act.   

8.12 Employment Discrimination by Consultants Prohibited * 

Every Contract of over $10,000 shall include the following provisions: 

A. During the performance of this Contract, the Consultant agrees as 
follows: 

1. The Consultant will not discriminate against any employee or 
applicant for employment because of race, religion, color, sex, 
national origin, age,  disability, status as a service disabled 
veteran, or any other basis prohibited by state law relating to 
discrimination in employment, except where there is a bona 
fide occupational qualification reasonably necessary to the 
normal operation of the Consultant.  The Consultant agrees to 
post in conspicuous places, available to employees and 
applicants for employment, notices setting forth the provisions 
of this nondiscrimination clause. 

2. The Consultant, in all solicitations or advertisements for 
employees placed by or on behalf of the Consultant, shall 
state that such Consultant is an equal opportunity employer. 

3. Notices, advertisements and solicitations placed in 
accordance with federal law, rule or regulation shall be 
deemed sufficient to meet this requirement. 

B. The Consultant will include the provisions of the foregoing 
paragraphs, 1, 2, and 3 in every subcontract or purchase order of 
over $10,000, so that the provisions will be binding upon each 
subconsultant or vendor. 

 8.13 Drug-free Workplace * 

  Every Contract of over $10,000 shall include the following provisions: 

During the performance of this Contract, the Consultant agrees to (i) 
provide a drug-free workplace for the Consultant’s employees; (ii) post in 
conspicuous places, available to employees and applicants for 
employment, a statement notifying employees that the unlawful 
manufacture, sale, distribution, dispensation, possession, or use of a 
controlled substance or marijuana is prohibited in the Consultant’s 
workplace and specifying the actions that will be taken against employees 
for violations of such prohibition; (iii) state in all solicitations or 
advertisements for employees placed by or behalf of the Consultant that 
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the Consultant maintains a drug-free workplace; and (iv) include the 
provisions of the foregoing clauses in every subcontract or purchase order 
of over $10,000, so that the provisions will be binding upon each sub-
Consultant or vendor. 

For the purposes of this section, “drug-free workplace” means a site for 
the performance of work done in connection with a specific Contract 
awarded to a Consultant in accordance with this chapter, the employees 
of whom are prohibited from engaging in the unlawful manufacture, sale, 
distribution, dispensation, possession, or use of a controlled substance or 
marijuana during the performance of the Contract. 

8.14 Faith-Based Organizations * 

The County does not discriminate against faith-based organizations. 

8.15 Immigration Reform and Control Act of 1986 * 

 By entering this Contract, the Consultant certifies that it does not and will 
not during the performance of this Contract violate the provisions of the 
Federal Immigration Reform and Control Act of 1986, which prohibits 
employment of illegal aliens. 

 8.16 Exemption from Taxes * 

Pursuant to Va. Code § 58.1-609.1, the County is exempt from Virginia 
State Sales or Use Taxes and Federal Excise Tax, therefore the 
Consultant shall not charge the County for Virginia State Sales or Use 
Taxes or Federal Excise Tax on the finished goods or products provided 
under the Contract.   However, this exemption does not apply to the 
Consultant, and the Consultant shall be responsible for the payment of 
any sales, use, or excise tax it incurs in providing the goods required by 
the Contract, including, but not limited to, taxes on materials purchased by 
a Consultant for incorporation in or use on a construction project.  Nothing 
in this section shall prohibit the Consultant from including its own sales tax 
expense in connection with the Contract in its Contract price. 

8.17 Ordering, Invoicing and Payment 

All work requested under this Contract shall be placed on a County issued 
Purchase Order.  The Consultant shall not accept credit card orders or 
payments. 

The Consultant shall submit invoices, at the completion of tasks and 
submission of deliverables; such statement to include a detailed 
breakdown of all charges for that deliverable. 

All such invoices will be paid promptly by the County unless any items 
thereon are questioned, in which event payment will be withheld pending 
verification of the amount claimed and the validity of the claim.  The 
Consultant shall provide complete cooperation during any such 
investigation.   

All invoices shall be forwarded to the following address: 



CEI Services for the Route 7 & Route 659 Interchange 
RFQ 132 

Page 31 of 40 
 

County of Loudoun, Virginia 
Department of Transportation & Capital Infrastructure 
Attn:  Javier Castro, Construction Manager 
801 Sycolin Road, 3st Floor 
Leesburg, VA  20176 

Individual Consultants shall provide their social security numbers, and 
proprietorships, partnerships, and corporations shall provide their federal 
employer identification number on the pricing form. 

 8.18 Payments to Subconsultants * 

  Within seven (7) days after receipt of amounts paid by the County for work 
performed by a subconsultant under this Contract, the Consultant shall 
either: 

  A. Pay the subconsultant for the proportionate share of the total 
payment received from the County attributable to the work performed 
by the subconsultant under this Contract; or 

  B. Notify the County and subconsultant, in writing, of his intention to 
withhold all or a part of the subconsultant's payment and the reason 
for non-payment. 

 The Consultant shall pay interest to the subconsultant on all amounts owed 
that remain unpaid beyond the seven (7) day period except for amounts 
withheld as allowed in item B. above. 

  Unless otherwise provided under the terms of this Contract, interest shall 
accrue at the rate of one percent (1%) per month. 

  The Consultant shall include in each of its subcontracts a provision requiring 
each subconsultant to include or otherwise be subject to the same payment 
and interest requirements as set forth above with respect to each lower-tier 
subconsultant. 

The Consultant's obligation to pay an interest charge to a subconsultant 
pursuant to this provision may not be construed to be an obligation of the 
County. 

8.19 Substitutions 

NO substitutions, additions or cancellations, including those of key 
personnel, are permitted after Contract award without written approval by 
the Division of Procurement.  Where specific employees are proposed by 
the Consultant for the work, those employees shall perform the work as 
long as that employee works for the Consultant, either as an employee or 
subconsultant unless the County agrees to the substitution. Requests for 
substitutions will be reviewed by the County and approval may be given by 
the County at its sole discretion.  The County shall be notified immediately 
by the Consultant when the substitution of key personnel or those identified 
in the proposal may be necessary.  The substitution process shall be 
complete within 14 calendar days of the Consultants notification to the 
County. 
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 8.20 Assignment * 

The Agreement may not be assigned in whole or in part without the prior 
written consent of the Division of Procurement.  The rights and obligations 
of the Consultant are personal and may be performed only by the 
Consultant.  Any purported assignment that does not comply with this 
provision is void.  This Agreement is binding upon and inures to the 
benefit of the parties and their respective permitted successors and 
assigns. 

 8.21 Termination 

Subject to the provisions below, the Contract may be terminated by the 
County upon thirty (30) days advance written notice to the Consultant; but if 
any work or service hereunder is in progress, but not completed as of the 
date of termination, then the Contract may be extended upon written 
approval of the County until said work or services are completed and 
accepted.  

  A. Termination for Convenience 

   The County may terminate this Contract for convenience at any time 
in which the case the parties shall negotiate reasonable termination 
costs. 

  B. Termination for Cause 

   In the event of Termination for Cause, the thirty (30) days advance 
notice is waived and the Consultant shall not be entitled to 
termination costs. 

  C. Termination Due to Unavailability of Funds in Succeeding Fiscal 
Years 

 If funds are not appropriated or otherwise made available to support 
continuation of the performance of this Contract in a subsequent 
fiscal year, then the Contract shall be canceled and, to the extent 
permitted by law, the Consultant shall be reimbursed for the 
reasonable value of any non-recurring costs incurred but not 
amortized in the price of the supplies or services delivered under the 
Contract. 

8.22 Contractual Disputes * 

The Consultant shall give written notice to the Purchasing Agent of intent 
to file a claim for money or other relief within ten (10) calendar days of the 
occurrence giving rise to the claim or at the beginning of the work upon 
which the claim is to be based, whichever is earlier. 

The Consultant shall submit its invoice for final payment within thirty (30) 
days after completion or delivery. 

The claim, with supporting documentation, shall be submitted to the 
Purchasing Agent by US Mail, return receipt requested, courier, or 
overnight delivery service, no later than sixty (60) days after final payment.  
If the claim is not disposed of by agreement, the Purchasing Agent shall 
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reduce his/her decision to writing and mail via U.S. mail or otherwise 
forward a copy thereof to the Consultant within thirty (30) days of the 
County’s receipt of the claim. 

The Purchasing Agent's decision shall be final unless the Consultant 
appeals within thirty (30) days by submitting a written letter of appeal to 
the County Administrator, or his designee.  The County Administrator shall 
render a decision within sixty (60) days of receipt of the appeal.   

No Consultant shall institute any legal action until all statutory 
requirements have been met.  Each party shall bear its own costs and 
expenses resulting from any litigation, including attorney’s fees. 

8.23 Prime Consultant Responsibilities 

The Consultant(s) shall be responsible for completely supervising and 
directing the work under the resulting Contract(s) and all subconsultants 
that they may utilize.  Subconsultants who perform work under the 
resulting Contract shall be responsible to the prime Consultant.  The 
Consultant agrees to be fully responsible for the acts and omissions of 
their subconsultants and of persons employed by them. 

8.24 Compliance with the County’s General Conditions and Standard Division I 
Specifications for Construction.  These documents will be provided to the 
shortlisted firms only. 

The Consultant shall review and abide by the following:  

 Division 1 – General Provisions from the   2007 VDOT Road & 
Bridge Specifications to include supplemental  specifications  

 Loudoun County Revisions to the 2007 VDOT Road  & Bridge 
Specifications Division I - General Provisions  

8.25 Ownership of Documents 

Any reports, specifications, drawings, blueprints, negatives, electronic files or 
other documents prepared by the Consultant in the performance of its 
obligations under the Contract shall be the exclusive property of the County, 
and all such materials shall be returned to the County upon completion, 
termination, or cancellation of this Contract. The Consultant shall not use, 
willingly allow, or cause such materials to be used for any purpose other 
than performance of all Consultant’s obligations under the resulting Contract 
without the prior written consent of the County. However, the Consultant 
may retain file copies which cannot be used without prior written consent of 
the County. The County agrees that the Consultant shall not be liable for 
damages, loss, or injury resulting from the future use of the provided 
documents for other than the project specified, when the Consultant is not 
the firm of record.  

8.26 Submissions 

 All Project correspondence, design/review documents, reports etc., prepared 
by the Consultant shall be distributed to the County’s Construction Manager 
for each major phase and sub phase of the Project in the quantities as 
directed. Within thirty (30) days of Project completion of each phase submit 
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a Project completion report with Project close out documents to the County’s 
Construction Manager. 

8.27 Responsibility for Claims and Liabilities 

 The County’s review, approval, or acceptance of, or payment for, any 
services required shall not be construed to operate as a waiver by the 
County of any rights or of any cause of action arising out of the Contract.  
The Consultant shall be and remains liable to the County for the accuracy 
and competency of plans, specifications, or other documents or work and 
Consultant is responsible to the County for any costs incurred resulting from 
any errors, acts or omissions in the performance of any services furnished.   

8.28 Severability * 

In the event that any provision shall be adjudged or decreed to be invalid, 
by a court of competent jurisdiction, such ruling shall not invalidate the 
entire Agreement but shall pertain only to the provision in question and the 
remaining provisions shall continue to be valid, binding and in full force 
and effect. 

 8.29 Governing Law/Forum* 

This Agreement shall be governed and construed in all respects by its terms 
and by the laws of the Commonwealth of Virginia, without giving effect to its 
conflicts of law’s provisions.  Any judicial action shall be filed in the 
Commonwealth of Virginia, County of Loudoun.   Consultant expressly 
waives any objection to venue or jurisdiction of the Loudoun County Circuit 
Court, Loudoun County, Virginia.  Consultant expressly consents to waiver 
of service of process in an action pending in the Loudoun County Circuit 
Court pursuant to Virginia Code Section 8.01-286.1. 

8.30 Notices 

 All notices and other communications hereunder shall be deemed to have 
been given when made in writing and either (a) delivered in person, (b) 
delivered to an agent, such as an overnight or similar delivery service, or 
(c) deposited in the United States mail, postage prepaid, certified or 
registered, addressed as follows: 

  

 TO CONSULTANT: TO COUNTY: 

 TBD      County of Loudoun, Virginia  
Division of Procurement 
Attn: Christopher Bresley 
PO Box 7000 
Leesburg, VA  20175 

Notice is deemed to have been received: (i) on the date of delivery if 
delivered in person; (ii) on the first business day after the date of delivery 
if sent by same day or overnight courier service; or (iii) on the third 
business day after the date of mailing, if sent by certified or registered 
United States Mail, return receipt requested, postage and charges 
prepaid. 
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8.31 Licensure 

To the extent required by the Commonwealth of Virginia (see e.g. 54.1-
1100 et seq. of the Code of Virginia) or the County, the Consultant shall 
be duly licensed to perform the services required to be delivered pursuant 
to this Contract.  

8.32 Authority to Transact Business in Virginia * 

A Consultant organized as a stock or nonstock corporation, limited liability 
company, business trust, or limited partnership or registered as a 
registered limited liability partnership shall be authorized to transact 
business in the Commonwealth as a domestic or foreign business entity if 
so required by Title 13.1 or Title 50 of the Code of Virginia or as otherwise 
required by law.  Any business entity described herein that enters into a 
Contract with the County pursuant to the Virginia Public Procurement Act 
2.2-4300 et seq. shall not allow its existence to lapse or its certificate of 
authority or registration to transact business in the Commonwealth, if so 
required under Title 13.1 or Title 50 of the Code of Virginia, to be revoked 
or cancelled at any time during the term of the Contract.  The County may 
void any Contract with a business entity if the business entity fails to 
remain in compliance with the provisions of this section. 

8.33 Counterparts 

  This Contract and any amendments or renewals hereto may be executed 
in a number of counterparts, and each counterpart signature, when taken 
with the other counterpart signatures, is treated as if executed upon one 
original of this Contract or any amendment or renewal.  A signature by any 
party to this Contract provided by facsimile or electronic mail is binding 
upon that party as if it were the original. 

8.34 Force Majeure 

  A party is not liable for failure to perform the party's obligations if such 
failure is as a result of Acts of God (including fire, flood, earthquake, 
storm, hurricane or other natural disaster), war, invasion, act of foreign 
enemies, hostilities (regardless of whether war is declared), civil war, 
rebellion, revolution, insurrection, military or usurped power or 
confiscation, terrorist activities, nationalization, government sanction, 
blockage, embargo, strikes at national level or industrial disputes at a 
national level, or strike or industrial disputes by labor not employed by the 
affected party, its sub-Consultants or its suppliers and which affect an 
essential portion of the contracted for works but excluding any industrial 
dispute which is specific to the performance of the works or this contract,  
interruption or failure of electricity or telephone service. 

  If a party asserts Force Majeure as an excuse for failure to perform the 
party's obligation, that party must immediately notify the other party giving 
full particulars of the event of force majeure and the reasons for the event 
of force majeure preventing that party from, or delaying that party in 
performing its obligations under this contract and that party must use its 
reasonable efforts to mitigate the effect of the event of force majeure upon 
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its or their performance of the contract and to fulfill its or their obligations 
under the contract.  

  An event of force majeure does not relieve a party from liability for an 
obligation which arose before the occurrence of that event, nor does that 
event affect the obligation to pay money in a timely manner which matured 
prior to the occurrence of that event.  

  The Consultant has no entitlement and County has no liability for: (1) any 
costs, losses, expenses, damages or the payment of any part of the 
contract price during an event of force majeure; and (2) any delay costs in 
any way incurred by the Consultant due to an event of force majeure. 

8.35 Survival of Terms 

  Upon discharge of this Agreement, Sections (Notice, Hold Harmless, 
Warranties, Governing Law/Forum, Contractual Disputes) of these Terms 
and Conditions continue and survive in full force and effect. 

8.36 Non-Waiver 

  No waiver of any provision of this Agreement shall constitute a waiver of 
any other provision nor shall any waiver of this Agreement constitute a 
continuing waiver unless otherwise expressly provided. 

8.37 Workmanship and Inspection 

All services provided under this Contract shall be performed in a skillful, 
workmanlike and professional manner.  The Consultant and its employees 
shall be professional and courteous at all times. The County may, in writing, 
require the Consultant to remove any employee from work for reasonable 
cause, as determined by the County.  Further, the County may, from time to 
time, make inspections of the services performed under this Agreement.  
Any inspection by the County does not relieve the Consultant of any 
responsibility in meeting the Agreement requirements. Consultant 
employees that have been removed at the direction of the County shall be 
replaced within seven calendar days after County notification. 
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RFQ 132 

 

Loudoun County, Virginia 
 
Department of Management and Financial Services 
Division of Procurement 
One Harrison Street, 4th Floor 

                                Leesburg, Virginia  20175 
 

9.0 CONSTRUCTION ENGINEERING INSPECTION SERVICES FOR THE 
ROUTE 7 & ROUTE 659 INTERCHANGE 

 

THE FIRM OF:             

Address:             

              

FEIN___________________________________  

Hereby proposes to provide the requested services as defined herein. 

 

I understand that the omission of any items listed below from this proposal may be cause for 
rejection of the proposal as non-responsive.  I have ensured that I have received and 
acknowledged any and all Addenda. 

A. Return the following with your proposal.  If offeror fails to provide with their proposal, 
items shall be provided within twenty-four (24) hours of proposal opening. 

ITEM:         INCLUDED: (X) 

1. W-9 Form (7.19):        
2. Certificate of Insurance (7.20):      
3. Addenda, if any (Informality) (7.3 & 7.10):   ______ 
4. One (1) original and four (4) copies (7.1H)     
5. Firm Data Sheet (5.7 & Attachment 3)   ______ 
6. Certification Regarding Debarment Forms   ______ 
 (4.6 & Attachment 4)  

B. Failure to provide the following items with your proposal shall be cause for rejection of 
proposal as non-responsive and/or non-responsible.  It is the responsibility of the offeror 
to ensure that it has received all addenda and to include signed copies with their 
proposal (7.2). 

ITEM:         INCLUDED: (X)   

1. Addenda, if any (7.2 & 7.3):       
2. Payment Terms:      ______ net 30 or ____ Other 
3. Proof of Authority to Transact Business 
 in Virginia Form (Page 39):       
4. Response to RFP Section (6.3):    ______ 
 (One original and four copies) 
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Person to contact regarding this proposal:         

 

Title:     Phone:   Fax:      

 

E-mail:             

 

Name and title of person authorized to bind the Firm (7.5): 

 

Name:      Title:         

 

Signature:      Date:     

 

By signing and submitting a proposal, your firm acknowledges and agrees that it has 
read and understands the RFP documents. 
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PROOF OF AUTHORITY TO TRANSACT BUSINESS IN VIRGINIA 

 
THIS FORM MUST BE SUBMITTED WITH YOUR BID/PROPOSAL. FAILURE TO INCLUDE 

THIS FORM SHALL RESULT IN REJECTION OF YOUR BID/PROPOSAL 

 

Pursuant to Virginia Code §2.2-4311.2, a bidder/offeror organized or authorized to transact business in the 
Commonwealth pursuant to Title 13.1 or Title 50 of the Code of Virginia shall include in its bid/ proposal the 
identification number issued to it by the State Corporation Commission (“SCC”).  Any bidder/offeror that is not 
required to be authorized to transact business in the Commonwealth as a foreign business entity under Title 
13.1 or Title 50 of the Code of Virginia or as otherwise required by law shall include in its bid or proposal a 
statement describing why the offeror is not required to be so authorized.  Any bidder/offeror described herein 
that fails to provide the required information shall not receive an award unless a waiver of this requirement and 
the administrative policies and procedures established to implement this section is granted by the Purchasing 
Agent or his designee. 

If this bid/proposal for goods or services is accepted by the County of Loudoun, Virginia, the undersigned 
agrees that the requirements of the Code of Virginia Section 2.2-4311.2 have been met.  

 

Please complete the following by checking the appropriate line that applies and providing the requested 
information.  PLEASE NOTE: The SCC number is NOT your federal ID number or business license 
number. 

A._____ Bidder/offeror is a Virginia business entity organized and authorized to transact business in Virginia by 
the SCC and such bidder’s/offeror’s Identification Number issued to it by the SCC is 
______________________. 

B._____ Bidder/offeror is an out-of-state (foreign) business entity that is authorized to transact business in 
Virginia by the SCC and such bidder’s/offeror’s Identification Number issued to it by the SCC is 
_____________________. 

C._____ Bidder/offeror does not have an Identification Number issued to it by the SCC and such bidder/offeror 
is not required to be authorized to transact business in Virginia by the SCC for the following reason(s): 

 

Please attach additional sheets of paper if you need to explain why such bidder/offeror is not required 
to be authorized to transact business in Virginia. 

________________________________________________________________ 
Legal Name of Company (as listed on W-9) 
 
________________________________________________________________ 
Legal Name of Bidder/Offeror  
 
_______________________________ 
Date 
 
________________________________________________________________ 
Authorized Signature 
 
________________________________________________________________ 
Print or Type Name and Title 

Loudoun County, Virginia 

www.loudoun.gov/procurement  

Department of Management and Financial Services 

Division of Procurement 
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 HOW DID YOU HEAR ABOUT THIS REQUEST FOR PROPOSAL? 
RFQ 132 
Please take the time to mark the appropriate line and return with your proposal. 
 

 Associated Builders & Consultants  Loudoun Times Mirror 

 Bid Net  Our Web Site  

 Builder's Exchange of Virginia  NIGP 

 Email notification from Loudoun County 

 Dodge Reports 

 The Plan Room 

 Reed Construction Data 

  Tempos Del Mundo 

 India This Week  Valley Construction News 

 LS Caldwell & Associates  Virginia Business Opportunities 

 Loudoun Co Small Business Development Center  VA Dept. of Minority Business Enterprises 

 Loudoun Co Chamber of Commerce  RAPID 

 
Other           

 

 
SERVICE RESPONSE CARD 

RFQ 132   Date of Service:    

How did we do? 

Please let us know how we did in serving you.  We’d like to know if we are serving you at an 
acceptable level. 
 

How would you rate the way your request for this document was handled? 

Excellent  Good  Average  Fair  Poor  

Did you have contact with Procurement staff?  

How would you rate the manner in which you were treated by the Procurement staff? 

Excellent  Good Average  Fair  Poor  

How would you rate the overall response to your request? 

Excellent  Good  Average  Fair  Poor  

 

COMMENTS:             
 
              
 
              

 

Thank you for your response! 

We can better assess our service to you through feedback from you. 

 
Your Name:             
 
Address:             
 
Phone:    (day)       evening 

 

Please return completed form to: Patty Cogle  Procurement  

PO Box 7000  Leesburg, VA  20177 


